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Sub Surface

Construction Items
5 2" PVC Water Main, cip, all lengths LF 30.00$                 

10 4" PVC Water Main, cip, <100' LF 36.00$                 
15 4" PVC Water Main, cip, >100' LF 34.00$                 
20 6" PVC Water Main, cip, <100' LF 42.00$                 
25 6" PVC Water Main, cip, >100' LF 39.00$                 
30 8" PVC Water Main, cip, <100' LF 48.00$                 
35 8" PVC Water Main, cip, >100' LF 45.50$                 
40 10" PVC Water Main, cip, <100' LF 52.00$                 
45 10" PVC Water Main, cip, >100' LF 49.00$                 
50 12" PVC Water Main, cip, <100' LF 66.75$                 
55 12" PVC Water Main, cip, >100' LF 64.50$                 
60 14" PVC Water Main, cip LF 79.00$                 
65 16" PVC Water Main, cip LF 97.00$                 
70 24" PVC Water Main, cip LF 100.00$               
75 2" DI Water Main, cip, all lengths LF -$                    
80 4" DI Water Main, cip, <100' LF 57.50$                 
85 4" DI Water Main, cip, >100' LF 56.00$                 
90 6" DI Water Main, cip, <100' LF 53.00$                 
95 6" DI Water Main, cip, >100' LF 51.00$                 

100 8" DI Water Main, cip, <100' LF 60.25$                 
105 8" DI Water Main, cip, >100' LF 58.00$                 
110 10" DI Water Main, cip, <100' LF 65.00$                 
115 10" DI Water Main, cip, >100' LF 63.00$                 
120 12" DI Water Main, cip, <100' LF 78.00$                 
125 12" DI Water Main, cip, >100' LF 74.00$                 
130 14" DI Water Main, cip LF 87.00$                 
135 16" DI Water Main, cip LF 101.00$               
140 24" DI Water Main, cip LF 159.00$               
145 Extra Pay for Trench Depth, 6’-8’ LF 8.00$                   
150 Extra Pay for Trench Depth, 8’-10’ LF 12.00$                 
155 Extra Pay for Trench Depth, 10’-14’ LF 30.00$                 
160 Rock Excavation CY 220.00$               
165 Exploratory Excavation (as SDCW Approved) CY 65.00$                 
170 Imported Backfill (as SDCW Approved) CY 24.00$                 
175 Fitting Installation LB 4.00$                   
180 Fitting Insertion LB 34.00$                 
185 4" Retainer Ring/ Bolt on Flange EA 75.00$                 
190 6" Retainer Ring/ Bolt on Flange EA 105.00$               
195 8" Retainer Ring/ Bolt on Flange EA 119.00$               
200 10" Retainer Ring/ Bolt on Flange EA 121.00$               
205 12" Retainer Ring/ Bolt on Flange EA 145.00$               
210 14" Retainer Ring/ Bolt on Flange EA 179.00$               
215 16" Retainer Ring/ Bolt on Flange EA 285.00$               
220 4"Joint Harness EA 96.00$                 
225 6" Joint Harness EA 130.00$               
230 8" Joint Harness EA 155.00$               

     Bid Item Article and Description Unit    Unit Price 



235 10" Joint Harness EA 160.00$               
240 12" Joint Harness EA 200.00$               
245 14" Joint Harness EA 375.00$               
250 16" Joint Harness EA 455.00$               
255 Concrete Thrust Blocking (as SDCW Approved) CY 355.00$               
260 Tapping Sleeve w/ Tap, 4" X 4" EA 1,400.00$            
265 Tapping Sleeve w/ Tap, 6" X 4" - 6" EA 1,600.00$            
270 Tapping Sleeve w/ Tap, 8" X 4" - 8" EA 1,800.00$            
275 Tapping Sleeve w/ Tap, 10" X 4" - 10" EA 2,100.00$            
280 Tapping Sleeve w/ Tap, 12" X 4" - 12" EA 2,300.00$            
285 Tapping Sleeve w/Tap, 20" X 4" - 20" EA 4,200.00$            
290 Non-Pressurized Connections, 2" line EA 2,500.00$            
295 Non-Pressurized Connections, 4"-10" line EA 3,675.00$            
300 Non-Pressurized Connections, 12"-20" line EA 4,100.00$            
305 2" CL125 Gate Valves, cip. EA 975.00$               
310 4" CL125 Gate Valves, cip. EA 1,050.00$            
315 6" CL125 Gate Valves, cip. EA 1,300.00$            
320 8" CL125 Gate Valves, cip. EA 1,825.00$            
325 10" CL125 Gate Valves, cip. EA 2,335.00$            
330 12" CL125 Gate Valves, cip. EA 2,800.00$            
335 2" CL250 Gate Valves, cip. EA 945.00$               
340 4" CL250 Gate Valves, cip. EA 1,925.00$            
345 6" CL250 Gate Valves, cip. EA 2,050.00$            
350 8" CL250 Gate Valves, cip. EA 2,950.00$            
355 10" CL250 Gate Valves, cip. EA 4,200.00$            
360 12" CL250 Gate Valves, cip. EA 4,625.00$            
365 16" CL250 Gate Valves, cip. EA 7,100.00$            
370 20" CL250 Gate Valves, cip. EA 16,190.00$          
375 24" CL250 Gate Valves, cip. EA 23,250.00$          
380 12" CL250 Butterfly Valves, cip. EA 2,800.00$            
385 16" CL250 Butterfly Valves, cip. EA 4,850.00$            
390 20" CL250 Butterfly Valves, cip. EA 6,700.00$            
395 24" CL250 Butterfly Valves, cip. EA 9,325.00$            
400 Fire Hydrant, 5' or less bury, cip. EA 3,125.00$            
405 Fire Hydrant Extension, 6" or 12" length EA 840.00$               
410 Fire Hydrant Extension, 18" or 24" length EA 1,225.00$            
415 Fire Hydrant Remove & Relay EA 800.00$               
420 Fire Hydrant Remove & Return EA 575.00$               
425 2 1/4" Flush Hydrant EA 1,565.00$            
430 2" Blow-Off Valve Installation EA 1,340.00$            
435 2" Pressure Relief Valve, cip. EA 6,830.00$            
440 3" Pressure Relief Valve, cip. EA 7,075.00$            
445 4" Pressure Relief Valve, cip. EA 8,195.00$            
450 6" Pressure Relief Valve, cip. EA 10,950.00$          
455 8" Pressure Relief Valve, cip. EA 15,525.00$          
460 12" Pressure Relief Valve, cip. EA 29,725.00$          
465 Air  & Vacuum Release Valve, 1" EA 2,950.00$            
470 Air & Vacuum Release Valve, 2" EA 4,140.00$            
475 Install City of Santa Fe Furnished Valve/Meter, 2" - 4" EA 450.00$               
480 Install City of Santa Fe Furnished Valve/Meter, 6" - 8" EA 550.00$               



485 Install City of Santa Fe Furnished Valve/Meter, 10"-12" EA 750.00$               
490 Metered 2” Bypass – Vault Installation EA 3,185.00$            
495 Valve Box, cip. EA 825.00$               
500 Valve Box Replacement EA 975.00$               
505 Valve Box Removal of Existing EA 450.00$               
510 Valve Box Adjustment EA 625.00$               
515 Valve Stem Extension, 0’-4’ Depth EA 250.00$               
520 Precast 4' Diameter Pit w/ Lid Min. 4' Depth VF 4,000.00$            
525 Precast 6' Diameter Pit w/ Lid Min. 4' Depth VF 5,150.00$            
530 Precast 8' Diameter Pit w/ Lid Min. 4' Depth VF 6,200.00$            
535 Cast-In-Place RCP Vault w/ Lid CY 12,500.00$          
540 Prefabricated Vault, 4' X 8' EA 8,995.00$            
545 Native Seeding ACRE 2,275.00$            
550 Bollards (pair) EA 1,200.00$            
555 4" Steel Casing LF 95.00$                 
560 4" PVC Casing LF 85.00$                 
565 14" Steel Casing LF 225.00$               
570 16" Steel Casing LF 240.00$               
575 18" Steel Casing LF 275.00$               
580 22" Steel Casing LF 330.00$               
585 26" Steel Casing LF 400.00$               
590 28" Steel Casing LF 475.00$               
595 30" Steel Casing LF 425.00$               
600 36" Steel Casing LF 460.00$               
605 Bore & Jack Casing Pipe DIA-IN- LF 28.00$                 
610 Open Cut Casing Pipe Installation, < 6' Deep LF 39.00$                 
615 Asphalt Pavement Removal & Disposal, <2” SY 65.00$                 
620 Asphalt Pavement Removal & Disposal, 2”-6” SY 65.00$                 
625 Concrete Pavement Removal & Disposal, <2” SY 95.00$                 
630 Concrete Pavement Removal & Disposal, 2”-6” SY 110.00$               
635 Concrete Curb and Gutter Removal & Disposal LF 29.00$                 
640 Concrete Sidewalk Removal & Disposal SY 30.00$                 

645 Replace City Street Pavement w/o Laydown Machine, 
Virgin Asphalt SY 75.00$                 

650 Replace City Street Pavement w/o Laydown Machine, 
Recycled Asphalt SY 75.00$                 

655 Replace City Street Pavement with Laydown Machine, 
Virgin Asphalt SY 265.00$               

660 Replace City Street Pavement with Laydown Machine, 
Recycled Asphalt SY 265.00$               

665 Replace City Street Pavement with Temporary Cold Mix SY 105.00$               

670 Replace Non-City Street Pavement w/o Laydown Machine, 
Virgin Asphalt SY 75.00$                 

675 Replace Non-City Street Pavement w/o Laydown Machine, 
Recycled Asphalt SY 75.00$                 

680 Replace Non-City Street Pavement with Laydown 
Machine, Virgin Asphalt SY 265.00$               

685 Replace Non-City Street Pavement with Laydown 
Machine, Recycled Asphalt SY 265.00$               

690 Replace Non-City Street Pavement with Temporary Cold 
Mix SY 105.00$               



695 Replace Concrete Pavement SY 290.00$               
700 Replace Concrete Curb & Gutter LF 45.00$                 
705 Replace Concrete Sidewalk SY 190.00$               
710 Replace Gravel Surface, 0”-2” CY 55.00$                 
715 Replace Gravel Surface, 2”-4” CY 65.00$                 
720 Base course/Gravel (crushed or landscape), 0’-3” SY 35.00$                 
725 Base course/Gravel (crushed or landscape), 3”-6” SY 45.00$                 
730 Service, 3/4" Single, New Main EA 1,650.00$            
735 Service, 3/4" Double, New Main EA 1,975.00$            
740 Service, 1", New Main EA 1,825.00$            
745 Service, 1 1/2", New Main EA 3,590.00$            
750 Service, 2", New Main EA 3,970.00$            
755 Service, 3/4" Single, Existing Main EA 1,650.00$            
760 Service, 3/4" Double, Existing Main EA 1,975.00$            
765 Service, 1", Existing Main EA 1,825.00$            
770 Service, 1 1/2", Existing Main EA 3,590.00$            
775 Service, 2", Existing Main EA 3,950.00$            
780 Service Replacement, 3/4" EA 1,850.00$            
785 Service Replacement, Double, 3/4" EA 2,100.00$            
790 Service Replacement, 1” EA 1,950.00$            
795 Service Replacement, 1 1/2" EA 3,750.00$            
800 Service Replacement, 2” EA 4,125.00$            
805 Meter Box Relocation/Replacement, 3/4" EA 1,200.00$            
810 Meter Box Relocation/Replacement, 1” EA 1,400.00$            
815 Meter Box Relocation/Replacement, 1-1/2" EA 1,600.00$            
820 Meter Box Relocation/Replacement, 2” EA 1,600.00$            
825 Service Transfer, 3/4" EA 625.00$               
830 Service Transfer, 1” EA 725.00$               
835 Service Transfer, 1 1/2" EA 825.00$               
840 Service Transfer at Main, 2” EA 850.00$               
845 Retire Existing Service at Main, 3/4"- 2" EA 725.00$               
850 Retire Existing Meter Box & Setting EA 525.00$               
855 Adjust Meter Box To Grade EA 450.00$               
860 Service Saddle, 3/4" Tap, 4"-12" Main EA 650.00$               
865 Service Saddle, 1" Tap, 4"-12" Main EA 775.00$               
870 Service Saddle, 1 1/2" Tap, 4"-12" Main EA 950.00$               
875 Service Saddle, 2" Tap, 4"-12" Main EA 1,075.00$            
880 Service Tubing, 3/4" LF 33.50$                 
885 Service Tubing, 1” LF 36.25$                 
890 Service Tubing, 1 1/2" LF 44.00$                 
895 Service Tubing, 2” LF 53.00$                 
900 Air and Vacuum Valve (individual) EA 2,350.00$            

905 Air and Vacuum Valves GROUP OF 
10 21,250.00$          

910 Automatic Flushing Valve EA 6,235.00$            
915 Materials Mark-Up Over Invoice % 20,000.00$          
920 Traffic Control Mark-Up Over Invoice % 8,000.00$            
925 Street-Cut Permits Allow. 375.00$               
930 Project Signs EA 450.00$               
935 Archeological Required Delay (after 2 hrs.) HR 375.00$               



940 Archeological Required Mob/Demob LS 450.00$               

EMERGENCY REPAIR
9000 Supervisor’s Truck with tools HR 35.00$                 
9100 Backhoe/Skid Steer HR 58.00$                 
9200 Compressor with tools HR 55.00$                 
9300 Dump Truck HR 60.00$                 
9400 Pump HR 30.00$                 
9500 Laborer HR 43.00$                 
9600 Pipe Fitter HR 45.00$                 
9700 Equipment Operator HR 58.00$                 
9800 Foreman HR 70.00$                 

9900 Rental Items Mark-Up Over Invoice (multiply $5,000 x 
your % for Item Price) % 5,000.00$            

9950 Materials Mark-Up Over Invoice (multiply $20,000 x your 
5 for Item Price) % 20,000.00$          

Tax Rate: 8.1875%



Date: October 29, 2024

To: Public Works and Utilities Committee / Finance Committee / City Council

Via: John Dupuis, Public Utilities Department Director
Jesse D. Roach, Water Division Director

From: Bill Huey, Water Division Engineer

Subject: Request for Approval of Amendment No. 2 to Price Agreement #21-0378 with Sub 
Surface Contracting, Inc. to Increase Maximum Compensation by $542,187.50 for a 
New Total Contract Amount of $1,626,562.50 including NMGRT. (Bill Huey, Engineer, 
bchuey@santafenm.gov).

Vendor Name: Sub Surface Contracting, Inc.

Vendor Number: 1921

Contract Number: 3202777

ITEM AND ISSUE:

The Public Utilities Department Water Division requests approval of Amendment No. 2 to Price 
Agreement #21-0378 with Sub Surface Contracting, Inc. (Sub Surface) to Increase Maximum 
Compensation by $542,187.50 for a New Total Contract Amount of $1,626,562.50 including New 
Mexico Gross Receipt Tax (NMGRT) with No Corresponding Change to the Term of the Agreement. 
(Bill Huey, Engineer, bchuey@santafenm.gov).

ACTION REQUESTED: 

Approval of Amendment No. 2 to Price Agreement #21-0378

BACKGROUND AND SUMMARY:

The City Wide Water Utility Construction Contract is a multi-contractor on-call requirements contract, 
with the Water Division issuing work orders as needed for work such as water line replacements, and 
emergency repairs.  In July 2021,
NMGRT per year for each of the two contractors, Sub Surface and A.A.C. Construction LLC.  Due to 
Supply Chain delays, $467,000.00 in orders from Sub Surface on the previous contract were delayed 
until after this contract was in effect and were paid under this contract.  Current contract possible 
funding is limited to $29,713.52 without approval of Amendment #3.

This is a multi-contractor award ITB to set the applicable Bid Items for future work.  Future work will be 
assigned under fully signed Work Orders for planned work on will be followed with a signed Work Order 



for Emergency repair.  The exact type of work required will be used to select from the applicable Bid 
Items.
 
PROCUREMENT METHOD: 
 

 
approved by City Council on 7/28/2021. 
 
Chief Procurement Officer Approval:                 Date:  
Comment/Exceptions:  
 
Supporting Information: 
 
CONTRACT NUMBER: 
The FY25 Munis contract number is 3202777 
The FY25 Project ledger number for City Wide Construction is WTR2550504 
$$$$$ SOURCE/REVENUE:   Expense Revenue 
 
The funding source is: 
Fund Name/Number: Water Enterprise Fund 505 
Munis Org Name/Number: Water CIP/5050395 
Munis Object Name/Number: WIP Construction/572970 
 
 
If the project is grant funded? List grant award number:  
 
Grant Manager / Accounting Officer Approval:                                             Date:  
Comment/Exceptions:  
 
Project Ledger #:  
 
Budget Officer Approval:                                                             Date: 
Comment/Exceptions:  
 
CAPITAL ASSET (will this procurement result in a tangible item that costs more than $5,000?): 
 

Yes |   No 
 
# (if known):  
 
Repair or Replacement of Existing Equipment: 
 

Yes |   No 
If yes -> Repair |   Replacement  
 
Please explain: Contract is used for water line main break emergency repairs and replacements. 
 
Capital Project: 
(New and improvement projects that are going to cost $10,000 or more) 

 Yes |   No 
 
Project Ledger #:  
 

ALEXIS LOTERO (Nov 12, 2024 10:42 MST)
Nov 12, 2024

Nov 12, 2024
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Anticipated length of project: To be determined 

Asset Manager Approval:                                                              Date:  
Comment/Exceptions:  
 
Department Approvals:  
IT Components:   Yes |   No  
Vehicles:   Yes |   No  
Facilities, Furniture, Fixtures, Equipment:   Yes |   No  
  
Approval:                                             Title:                                  Date:  
Approval:                                             Title:                                            Date:  
Comment & Exceptions:  
  
 
Department Contract Administrator Contact Info: 
 
Gina Wolff 
vawolff@santafenm.gov 
505-955-4271 
 
 
ATTACHMENTS: 
 
Amendment No. 2 
Budget Amendment Request (BAR) 
 
cc:  
 

Lisa Storey (Nov 12, 2024 10:53 MST)
Nov 12, 2024

Nov 12, 2024
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DATE 

JUSTIFICATION:  (use additional page if needed)
     --Attach supporting documentation/memo

Fund Balance
Fund(s) Affected Increase/(Decrease)

505 (542,188)

TOTAL: (542,188)

Jonna Leigh Stack for Bill Huey 10/29/2024
Prepared By {print name} Date Budget Officer Date

City Council

Division Director Signature {optional} Date   Approval Date Finance Director {  $5,000} Date

Agenda Item #:

Department Director Signature, John Dupuis Date City Manager {  $60,000} Date

ITEM DESCRIPTION

Water Cap Proj, WIP Construction

ORG

5050395

  EXPENDITURES

WTR2550504572970

DECREASE

{Complete section below if BAR results
  in a net change to ANY Fund}

Amendment No. 2, Item No. 21-0378. 

Contract (3202777) with Sub Surface Contracting Inc for city-wide water line emergency repairs and replacements 

City of Santa Fe, New Mexico
BUDGET AMENDMENT RESOLUTION (BAR)

OBJECT PROJECT

10/29/2024Public Utilities Department / Water Division

{Use this form for Finance Committee/

Please see attached Memo.

DEPARTMENT / DIVISION NAME

INCREASE

{enter as positive  #} {enter as negative  #}

542,188

{enter as positive  #}{enter as negative  #}

CITY COUNCIL APPROVAL

City Council agenda items ONLY}

542,188$              -$                          

  REVENUES

Log # {Finance use only } :

Journal # {Finance use only } :



ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

7/19/2024

License # 0757776

(505) 992-1873 (866) 487-3972

14184

Sub Surface Contracting Inc
27A Paseo De River St
Santa Fe, NM 87507

A 1,000,000

X Z75944 7/1/2024 7/1/2025 250,000
PD Ded: $500 10,000

1,000,000
3,000,000
3,000,000

1,000,000A
Z75944 7/1/2024 7/1/2025

2,000,000A
Z75944 7/1/2024 7/1/2025 2,000,000

0
B

0692 1/1/2024 1/1/2025 2,000,000
Y 2,000,000

2,000,000
A Leased/Rented Eqpt Z75944 7/1/2024 Ded: $500 / Limit: 200,000

.

SEE ATTACHED ACORD 101

City of Santa Fe
Wastewater Division
Attn: Stan Holland
73 Paseo Real
Santa Fe, NM 87507

SUBSURF-01 DONISCHUK

HUB International Insurance Services (SOW)
2905 Rodeo Park Drive East
Building 6, Suite 100
Santa Fe, NM 87505

Michelle Vialpando

michelle.vialpando@hubinternational.com

ACUITY, A Mutual Insurance Company
Builders Trust of New Mexico

X

7/1/2025

X
X

X

X

X

X X

X
X

X



FORM NUMBER:

EFFECTIVE DATE:

The ACORD name and logo are registered marks of ACORD

ADDITIONAL REMARKS

ADDITIONAL REMARKS SCHEDULE

FORM TITLE:

Page           of

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,

ACORD 101 (2008/01)

AGENCY CUSTOMER ID:
LOC #:

AGENCY NAMED INSURED

POLICY NUMBER

CARRIER NAIC CODE

© 2008 ACORD CORPORATION.  All rights reserved.

HUB International Insurance Services (SOW)

SUBSURF-01

SEE PAGE 1

1

SEE PAGE 1

ACORD 25 Certificate of Liability Insurance

License # 0757776

1

SEE P 1

Sub Surface Contracting Inc
27A Paseo De River St
Santa Fe, NM 87507

SEE PAGE 1

DONISCHUK

1

Description of Operations/Locations/Vehicles:
Where required by written contract or agreement, the City of Santa Fe, Wastewater Division, City Representative, other parties 
reasonably requested in writing by the City of Santa Fe, and their officials, members, officers, employees, and agents are included 
as additional insured with respects to general liability, on a primary & non-contributory basis.



ADDITIONAL INSURED - OWNERS, LESSEES OR CONTRACTORS - AUTO-
MATIC STATUS WHEN REQUIRED IN CONSTRUCTION AGREEMENT WITH
YOU

CG-2033R(6-13)

This endorsement modifies insurance provided under
the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

1. Section II - Who Is An Insured is amended to
include as an additional insured:

a. Any person or organization for whom you
are performing operations when you and
such person or organization have agreed in
writing in a contract or agreement that such
person or organization be added as an ad-
ditional insured on your policy; and

b. Any other person or organization you are
required to add as an additional insured
under the contract or agreement described
in paragraph a above.

Such person or organization is an additional
insured only with respect to liability for bodily
injury, property damage or personal and ad-
vertising injury caused, in whole or in part, by:
a. Your acts or omissions; or
b. The acts or omissions of those acting on

your behalf;
in the performance of your ongoing operations
for the additional insured.
However the insurance afforded to such addi-
tional insured:
a. Only applies to the extent permitted by law;

and
b. Will not be broader than that which you are

required by the contract or agreement to
provide for such additional insured.

A person’s or organization’s status as an addi-
tional insured under this endorsement ends
when your operations for that additional insured
are completed.

2. With respect to the insurance afforded these
additional insureds, the following additional ex-
clusions apply:
This insurance does not apply to:
a. Bodily injury, property damage or personal

and advertising injury arising out of the ren-
dering of, or the failure to render, any pro-
fessional architectural, engineering or sur-
veying services, including:

(1) The preparing, approving or failing to
prepare or approve maps, shop
drawings, opinions, reports, surveys,
field orders, change orders or drawings
and specifications; or

(2) Supervisory, inspection, architectural or
engineering activities.

This exclusion applies even if the claims
against any insured allege negligence or other
wrongdoing in the supervision, hiring, employ-
ment, training or monitoring of others by that
insured, if the occurrence which caused the
bodily injury or property damage involved the
rendering of or the failure to render any profes-
sional architectural, engineering or surveying
services.
b. Bodily injury or property damage occurring

after:
(1) All work, including materials, parts or

equipment furnished in connection with
such work, on the project (other than ser-
vice, maintenance or repairs) to be per-
formed by or on behalf of the additional
insured(s) at the location of the covered
operations has been completed; or

(2) That portion of your work out of which
the injury or damage arises has been
put to its intended use by any person
or organization other than another con-
tractor or subcontractor engaged in per-
forming operations for a principal as a
part of the same project.

3. With respect to the insurance afforded to these
additional insureds, the following is added to
Section III - Limits Of Insurance:
The most we will pay on behalf of the addi-
tional insured is the amount of insurance:
a. Required by the contract or agreement you

have entered into with the additional in-
sured; or

b. Available under the applicable Limits of In-
surance shown in the Declarations;

whichever is less.
This endorsement shall not increase the ap-
plicable Limits of Insurance shown in the Dec-
larations.



ADDITIONAL INSURED - COMPLETED OPERATIONS AUTOMATIC STATUS
WHEN REQUIRED IN CONSTRUCTION AGREEMENT WITH YOU (OWNERS,
LESSEES OR CONTRACTORS)

CG-7277(6-13)

This endorsement modifies insurance provided under
the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS-COMPLETED OPERATIONS LIABILITY COV-
ERAGE FORM

1. Section II - Who Is An Insured is amended to
include as an additional insured:
a. Any person(s) or organization(s) for whom

you have performed operations if you and
such person(s) or organization(s) have
agreed in writing in a contract or agreement
that such person(s) or organization(s) be
added as additional insured on your policy
for completed operations; and

b. Any other person(s) or organization(s) you
are required to add as an additional insured
under the contract or agreement described
in paragraph a above.

Such person or organization is an additional in-
sured only with respect to liability included in the
products-completed operations hazard for bodily
injury or property damage caused, in whole or in
part, by your work performed for that additional
insured at the location designated and described
in the contract or agreement.
However:
a. The insurance afforded to such additional

insured only applies to the extent permitted
by law; and

b. If coverage provided to the additional in-
sured is required by a contract or agree-
ment, the insurance afforded to such addi-
tional insured will not be broader than that
which you are required by the contract or
agreement to provide for such additional
insured.

2. This insurance does not apply to:
a. Bodily injury or property damage which oc-

curs prior to the execution of the contract or
agreement described in item 1; or

b. Bodily injury or property damage that oc-
curs after the time period during which the
contract or agreement described in item 1
requires you to add such person or or-
ganization onto your policy as an additional
insured for completed operations; or

c. Bodily injury or property damage arising out
of the rendering of, or the failure to render,
any professional, architectural, engineering
or surveying services, including:
(1) The preparing, approving or failing to

prepare  or  approve maps,  shop
drawings, opinions, reports, surveys,
field orders, change orders or drawings
and specifications; or

(2) Supervisory, inspection, architectural or
engineering activities.

This exclusion applies even if the claims
against any insured allege negligence or other
wrongdoing in the supervision, hiring, employ-
ment, training or monitoring of others by that
insured, if the occurrence which caused the
bodily injury or property damage involved the
rendering of or the failure to render any profes-
sional services by or for you.

3. With respect to the insurance afforded to these
additional insureds, the following is added to
Section III - Limits Of Insurance:
If coverage provided to the additional insured is
required by a contract or agreement, the most
we will pay on behalf of the additional insured
is the amount of insurance:
a. Required by the contract or agreement; or
b. Available under the applicable Limits of In-

surance shown in the Declarations;
whichever is less.
This endorsement shall not increase the ap-
plicable Limits of Insurance shown in the Dec-
larations.



CG-2001R(4-13)

PRIMARY AND NONCONTRIBUTORY - OTHER INSURANCE CONDITION CG-2001R(4-13)

This endorsement modifies insurance provided under
the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS-COMPLETED OPERATIONS LIABILITY COV-
ERAGE FORM
RESIDENTIAL CARE FACILITY LIABILITY COVERAGE
PART
The following is added to the Other Insurance Con-
dition and supersedes any provision to the contrary:
Primary And Noncontributory Insurance

This insurance is primary to and will not seek con-
tribution from any other insurance available to an
additional insured under your policy provided that:
(1) The additional insured is a Named Insured un-

der such other insurance; and
(2) You have agreed in writing in a contract or

agreement that this insurance would be primary
and would not seek contribution from any other
insurance available to the additional insured.
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GB Subsurface CW Contract 3202777 Amend
2 Full Packet For Purchasing Budget FD Sig
11Nov2024
Interim Agreement Report 2024-11-12

Created: 2024-11-12

By: JAMES EDWARDS (jwedwards@santafenm.gov)

Status: Out for Signature

Transaction ID: CBJCHBCAABAApjATGnLxq3NOmSG08YbSOyQhD_Zc_zuk

Agreement History

Agreement history is the list of the events that have impacted the status of the agreement prior to the final signature. A final audit report will
be generated when the agreement is complete.

"GB Subsurface CW Contract 3202777 Amend 2 Full Packet For
 Purchasing Budget FD Sig 11Nov2024" History

Document created by JAMES EDWARDS (jwedwards@santafenm.gov)
2024-11-12 - 2:56:51 PM GMT- IP address: 97.182.23.177

Document emailed to ajhopkins@santafenm.gov ajhopkins@santafenm.gov (ajhopkins@santafenm.gov) for
signature
2024-11-12 - 2:59:45 PM GMT



GB Subsurface CW Contract 3202777 Amend
2 Full Packet For Purchasing Budget FD Sig
11Nov2024
Final Audit Report 2024-11-12

Created: 2024-11-12

By: Kristy Miera (kamiera@santafenm.gov)

Status: Signed

Transaction ID: CBJCHBCAABAAhzi69-TfuhrCTZ5ZMtKTWKEN9Z-a9J0O

"GB Subsurface CW Contract 3202777 Amend 2 Full Packet For
 Purchasing Budget FD Sig 11Nov2024" History

Document created by Kristy Miera (kamiera@santafenm.gov)
2024-11-12 - 5:31:21 PM GMT- IP address: 63.232.20.2

Document sent to ALEXIS LOTERO (aclotero@santafenm.gov) and ajhopkins@santafenm.gov
ajhopkins@santafenm.gov (ajhopkins@santafenm.gov) for signature. One of them to sign
2024-11-12 - 5:32:28 PM GMT

Email viewed by ALEXIS LOTERO (aclotero@santafenm.gov)
2024-11-12 - 5:41:58 PM GMT- IP address: 104.47.64.254

Document e-signed by ALEXIS LOTERO (aclotero@santafenm.gov)
Signature Date: 2024-11-12 - 5:42:33 PM GMT - Time Source: server- IP address: 63.232.20.2

Agreement completed.
2024-11-12 - 5:42:33 PM GMT



24-0657 Sub Surface Contracting, Inc.fully
Executed 11.22.24
Final Audit Report 2025-01-15

Created: 2024-12-04

By: Bill Huey (bchuey@ci.santa-fe.nm.us)

Status: Accepted

Transaction ID: CBJCHBCAABAAWwzIq5a545XfJndFJPys17DHXy0x0mqX

"24-0657 Sub Surface Contracting, Inc.fully Executed 11.22.24" 
History

Document created by Bill Huey (bchuey@ci.santa-fe.nm.us)
2024-12-04 - 11:22:20 PM GMT- IP address: 63.232.20.2

Document emailed to XAVIER VIGIL (xivigil@santafenm.gov) for acceptance
2024-12-04 - 11:22:43 PM GMT

Email viewed by XAVIER VIGIL (xivigil@santafenm.gov)
2024-12-17 - 11:38:57 PM GMT- IP address: 63.232.20.2

Email viewed by XAVIER VIGIL (xivigil@santafenm.gov)
2025-01-09 - 3:59:36 PM GMT- IP address: 63.232.20.2

Document accepted by XAVIER VIGIL (xivigil@santafenm.gov)
Acceptance Date: 2025-01-15 - 7:12:03 PM GMT - Time Source: server- IP address: 63.232.20.2

Agreement completed.
2025-01-15 - 7:12:03 PM GMT
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